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Definitions 

This section provides definitions for terms used throughout this document. 
 

Business Day - whether capitalized or not, means any day other than a Saturday, Sunday, State employee 
temporary layoff day, or State-recognized legal holiday (as identified in the Collective Bargaining Agreement 
for State employees) from 8:00am through 5:00pm Eastern Time unless otherwise stated. 

 

Buyer – the DTMB-Procurement employee identified on the cover page of this Contract. 
 

Chronic Failure - as defined in applicable Service Level Agreements.  
 

Contract – based on this Contract, an agreement that has been approved and executed by the awarded 
contractor, the DTMB-Procurement Director, and the State Administrative Board. 
 

Contractor – the awarded contractor after the Effective Date.  
 

Days - Calendar Days unless otherwise specified. 
 

Deleted, Not Applicable - the section is not applicable or included in this Contract.  This is used as a 
placeholder to maintain consistent numbering. 
 

Deliverable(s) - physical goods or commodities as required or identified in a Statement of Work. 
 

DEQ – Department of Environmental Quality 
 

Eastern Time – either Eastern Standard Time or Eastern Daylight Time, whichever is prevailing in Lansing, 
Michigan. 
 
Effective Date - the date that a binding Contract is executed by the final party. 
 
Final Acceptance - has the meaning provided in Section 2.8.7, Final Acceptance, unless otherwise stated in 
Article 1. 
 

Key Personnel - any personnel designated as Key Personnel in Sections 1.3.3, Staff, Duties, and 
Responsibilities, and 2.4.2, Contractor Key Personnel, subject to the restrictions of Section 2.4.2. 
 

ODWMA - Office of Drinking Water and Municipal Assistance. 
 

Post-Industrial Waste - industrial by-products which would otherwise go to disposal and wastes generated 
after completion of a manufacturing process, but does not include internally generated scrap commonly 
returned to industrial or manufacturing processes. 
 

Purchase Order - a written document issued by the State that requests full or partial performance of the 
Contract.  
 

RMG – Resource Management Group within the Office of Drinking Water and Municipal Assistance, DEQ. 
 

State - the State of Michigan. 
 

State Location - any physical location where the State performs work.  State Location may include state-
owned, leased, or rented space. 
 

Stop Work Order - a notice requiring the Contractor to fully or partially stop work in accordance with the terms 
of the notice. 
 

Subcontractor - a company or person that the Contractor delegates performance of a portion of the 
Deliverable(s) to, but does not include independent Contractors engaged by the Contractor solely in a staff 
augmentation role. 
 

Unauthorized Removal - the Contractor's removal of Key Personnel without the prior written consent of the 
State. 
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Article 1 – Statement of Work 
 
1.1 Project Identification 
 

1.1.1 Project Request 
This Contract is for delivery of bottled water to residences and businesses throughout the Lower Peninsula of 
Michigan where drinking water wells are contaminated or threatened with contamination.  Exact quantities to 
be purchased are unknown; however, the Contractor will be required to furnish all such materials and services 
as may be ordered during the Contract period.  Quantities specified, if any, are estimates based on prior 
purchases, and the State is not obligated to purchase in these or any other quantities.   
 

1.1.2 Background 
There are numerous sites of environmental contamination throughout the State of Michigan where drinking 
water wells are contaminated or threatened with contamination from man-made sources and/or chemicals.  
Bottled water is provided on a temporary basis to eligible well owners to lessen the risk to public health until a 
permanent, safe alternative source of water can be provided.  Each site of environmental contamination where 
a determination for a need of delivery of bottled water exists is funded separately on a case by case basis.  
Authority for the bottled water delivery program under this Contract is through Part 201, Act 451, Public Acts of 
1996 as amended (PA 451), The Michigan Natural Resources and Environmental Protection Act.   
 
1.2 Scope of Work and Deliverable(s) 
 

1.2.1 In Scope  
The Contractor is required to provide the CCI with current documents and information for the 
following:    Allowing any of the following to lapse or become out of date may be considered a breach 
of Contract. 
 
1. Water Supply Serial Number (WSSN):  20508-38, 20758-38, 20812-38, 214414-63 
2. Source of water:                  Jackson County, Michigan 
3. Copy of Agriculture Food License                        current copy must be submitted to the CCI 
4. Copy of the Registration for Water Bottling      current copy must be submitted to the CCI 
 

 
1.2.2 Deliverable(s) 

Contractor must provide the following Deliverable(s): 
Bottled water provided under this Contract shall meet all standards of the Michigan Safe Drinking Water Act 
(PA 399 or 1976, as amended) and the administrative rules adopted pursuant to the Act.  The bottled water 
source must be approved by the Resource Management Group (RMG), Office of Drinking Water and Municipal 
Assistance (ODWMA), and the Department of Environmental Quality (DEQ).  The bottling operation must be 
approved by the Michigan Department of Agriculture and Rural Development (MDARD) in accordance with the 
Food Law (PA 92 of 2000, as amended).  The Contractor must have a current Food Establishment License as 
a Food Processor or Limited Food Processor (§289.4111), and also be registered as a water bottler 
(§289.4115).   
 
Bottled water delivery services for locations under this Contract are mandatory in accordance with PA 451, 
Section 20102 (a) (b) and (c), and Section 20113(3)(b) which requires the State of Michigan to provide 
temporary delivery of potable water to residents and businesses impacted by contaminated groundwater. 
 
The Contractor shall be a member of the International Bottled Water Association and must be in compliance 
with the Food and Drug Administration (FDA) Quality Standards, Standards of Identity and Good 
Manufacturing Practices.  Packaging and containers, etc. shall be in accordance with the Contractor’s 
commercial practice and shall meet the requirements of the Department of Transportation and rail and motor 
carrier freight classifications in effect at the time of shipment, which will permit application of the lowest freight 
rate. 
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Bottled water shall be delivered once every 14 days to clients designated by the Contract Compliance 
Inspector (CCI) in 1-gallon containers packaged in not more than six gallons per case, or 2.5-gallon non-
returnable containers, unless arrangements are made in writing with the CCI to change the minimum delivery 
period (E-mail is acceptable).   
 
Five-gallon containers, with paper cups, may be funded on a case by case basis at the discretion of the CCI in 
circumstances where bottled water must be supplied to a school or other similar location where there are 25 or 
more individuals at a specific address.   Clients shall be responsible for paying any charges for dispensers or 
coolers.  The Contractor will be responsible for the pickup of any empty returnable containers requiring deposit 
at the time of delivery. 
 
Deliveries shall be made in accordance with instructions from each location, as provided by the client, on a 
reliable established schedule.  Care shall be maintained for placement of deliveries for ease of handling and to 
prevent freezing.  A list of current delivery locations is available from the CCI.  In some instances, the 
Contractor may deliver on an alternate schedule if written permission is received from the resident or occupant 
(rental), business owner, or the CCI.  A copy of the written permission must be forwarded to the CCI (E-mail is 
acceptable). 
 
The CCI shall be responsible for informing the Contractor of additional delivery locations as they arise allowing 
for a 24 hour window for delivery to new accounts.   
 
Upon Contract start, and subsequently every December, the Contractor shall provide a written calendar of 
scheduled deliveries monthly to the CCI. 
 
Emergency delivery of bottled water may occasionally be required.  The Contractor shall have the ability to 
provide emergency deliveries.  An example would be to provide bottled water to a school when no potable 
water is available.  The Contractor must respond to these requests as specified in Section 2.8.2 Delivery 
Responsibilities. 
 
As permanent solutions to well contamination are implemented, residences and businesses shall be removed 
from the delivery schedule at the direction of the CCI or designee.  As new sites of contamination are 
identified, additional residences or businesses will be added to the delivery schedule at various locations 
throughout the Lower Peninsula.  Should additional residences or businesses require delivery of product, the 
State reserves the right to add additional delivery locations to the resulting Contract at the same prices, terms, 
and conditions.  The Contractor shall be notified by telephone, or E-mail, with confirmation in writing by fax or 
by letter when the residences and/or businesses are to be added or deleted.  Deliveries must be initiated within 
ten (10) business days and discontinued within five (5) business days of written notification by the CCI to the 
Contractor. 
 
Prices are “F.O.B. Delivered” with transportation charges prepaid on all orders. 

 
1.2.3 Quantity 

The State is not obligated to purchase in any specific quantity. 
 

1.2.4 Ordering 
The Contract, once it has been executed by the State, constitutes an order for the Deliverable(s).  The 
Contractor is not authorized to begin performance until commencement of the Contract term or receipt of an 
executed Contract, whichever is later. 
 

1.2.5 Reserved 
 
1.3 Management and Staffing 
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1.3.1 Project Management 
The Contractor will carry out this project under the direction and control of the CCI.  
 

Although there will be continuous liaison with the Contractor team, the CCI and/or their designee will meet, as 
needed, with the Contractor’s project manager for the purpose of reviewing progress and providing necessary 
guidance to the Contractor in solving problems that arise.  
 

The Contractor will submit a written delivery calendar, monthly to the CCI. 
 

The Contractor shall have the capacity to receive orders electronically, by phone, facsimile, and by written 
order.  The Contractor shall provide a statewide toll-free phone number for phone orders.  The Contractor shall 
have internal controls, to ensure that authorized individuals place orders.  The CCI or their designee will 
provide a list of authorized individuals who may place orders for delivery of bottled water under this Contract.  
The Contractor shall verify orders that have quantities that appear to be abnormal or excessive.  All delivery 
orders or task orders are subject to the terms and conditions of this Contract.  In the event of conflict between 
a delivery order or task order and this Contract, the Contract shall control. 
 

The Contractor shall have an accessible customer service department with an individual specifically assigned 
to accounts on the State Contract.  The Contractor shall have experienced sales representatives make timely 
personal visits to accounts.  The Contractor’s customer service must respond to CCI and client inquiries 
promptly.   
 

Within 30 Days of the Effective Date, the Contractor will submit a project plan to the CCI for final approval.  The 
plan must include: 

(a) The Contractor's organizational chart with names and title of personnel assigned to the project 
or by service delivery area.  This must be in agreement with staffing of accepted proposals; 
and 

(b) Statewide toll-free telephone number(s) and E-mail for phone orders made by authorized State 
staff, as well as other telephone contact number(s) facsimile, and mailing address for written 
orders 

(c)  Customer service department contacts 
(d) Statewide toll-free telephone number(s), and E-mail for customer service calls 
 
1.3.2 Reports 

The Contractor must submit the following periodic reports to the State: usage reports, including quantity and 
dollars for State and Extended Purchasing Participants.  In addition, the Contractor must provide the following 
reports: open invoice reports, delivery compliance reports, quantity reports, service compliance reports, etc. 
      

1.3.3 Staff, Duties, and Responsibilities 
 
Art Amelotte – Account Manager 
8835 General Drive 
Plymouth, MI 48170 
aamelotte@absopure.com 
Phone: (734)-207-4873 
Fax:  (734) 454-0616 
 
Glen Davis - Quality Control Manager 
8835 General Drive 
Plymouth, MI 48170 
GDavis@Absopure.com 
Phone: (734)-459-8000 
Fax:  (734) 454-0616 
 
The Contractor will not be using subcontractors and will request State approval per Section 2.5.2 before using 
subcontractors. 
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1.3.4 Meetings  
The State may request meetings as it deems appropriate. 
 

1.3.5 Place of Performance 
The Contractor must list the location of all facilities that will be involved in performing the Contract including the 
city and state of any call center:  
 
Full address of place of 
performance 
 

Owner/operator of facility to 
be used 
 

Percent (%) of Contract value to 
be performed at listed location 
 

8845 General Dr. 
Plymouth MI 48170  

Absopure Water Co.  64% of deliveries (100% of 
product production)  

425 36th St.  SW Suite F 
Wyoming MI 49548 

Absopure Water Co. 36% of deliveries 

 
1.3.6 Reserved 

 
1.3.7 Binding Commitments 

The Contractor must identify its representatives with the authority to make binding commitments on the 
Contractor's behalf and state the extent of that authority. 
  

Gary Pullins, Major Account Manager 
 Art Amelotte, Distribution Manager 
 Frank Zolenski, Director of Sales and Marketing 

 
1.3.8 Reserved 

 
1.3.9 Security 

The Contractor performs background checks through a third party, and can provide documentation for 
applicable delivery personnel showing satisfactory completion of these checks.   
 
The State may issue State ID badges to the contractor's delivery personnel or accept the ID badge issued to 
delivery personnel by the contractor.  The State may decide to perform an additional background check under 
Section 2.4.9, Background Checks.  If so, the contractor must provide a list of all personnel, including name 
and date of birth that will be assigned to State work.   
 
1.4 Delivery and Acceptance 
 

1.4.1 Time Frames 
All Deliverable(s) must be delivered within 20 Business Days after receipt of order.  The receipt of order date is 
governed in the same manner as notices sent under Section 2.3.6, Notices.  The contractor must explain in 
detail its various delivery programs (e.g., standard delivery and quick-ship), including any limitations such as 
quantity.   
 

Southern Half Lower Michigan Northern Half Lower Michigan 
    (South of M-46)      (North of M-46) 
Standard Recurring…………… 20 Business Days  20 Business Days 
Delivery Frequency 
 
For quantities exceeding………. (25) – 7 Business Days  (50) – 7 Business Days 
 
Quick Ship (Emergencies)……. 1 Business Day   3 Business Days 
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1.4.2 Reserved 
 
1.4.5 Reserved 

 
1.4.6 Acceptance Process 

The acceptance process is defined in Section 2.8.4, Acceptance of Deliverable(s), unless otherwise defined in 
this section. 
 

1.4.7 Criteria 
1. Bottled water projects delivered under this contract must meet all standards of the Michigan Safe 

Drinking Water Act (PA 399 of 1976, as amended) and the administrative rules adopted pursuant to the 
Act. 

2. The source of the bottled water must be approved by the Resource Management Group (RMG), Office 
of Drinking Water and Municipal Assistance (ODWMA), Department of Environmental Quality (DEQ) or 
CCI. 

3. The bottling operation must be approved by the Michigan Department of Agriculture and Rural 
Development (MDARD) in accordance with the Food law (PA of 2000, as amended). 

4. A Contractor providing bottled water located in Michigan must have a current Food Establishment 
License as a Food Processor or Limited Food Processor (see Section 1.2.2) 

5. Bottled water shall be delivered once every 14 days to clients designed by the State unless other 
arrangements are made in writing with the CCI to change the minimum delivery period. 

6. Deliveries will be made in accordance with instructions from each location, as provided by the client, on 
a reliable established schedule.  Care shall be maintained for placement of deliveries for ease of 
handling and to prevent freezing. 

7. The Contractor shall provide a written calendar of scheduled deliveries monthly to the State or CCI. 
8. The Contractor must provide a method for emergency delivery of bottled water that may occasionally 

be required. 
9. See also Sections 1.2.2 and 2.8.4 

 
1.5 Proposal Pricing 
 

1.5.1 Pricing 
The Contractor must specify the fixed prices for all Deliverable(s), and the associated payment milestones and 
payment amounts as required by Section 2.2.1, Fixed Prices for Deliverable(s).  The contractor must provide 
pricing details in Attachment A.  
 
The selected Contractor will be required to submit an Administrative Fee (see Section 2.6) on all payments 
remitted under the Contract.  The Contractor should consider Administrative Fee requirements when 
developing its price proposal. 
 
Extended purchasing program volume requirements are not included, unless stated otherwise. 
 

1.5.2 Reserved 
 

1.5.3 Price Term 
Prices in Attachment A are firm for the term of the Contract.  
 

1.5.4 Tax Excluded from Price 
(a)  Sales Tax: The State is exempt from sales tax for direct purchases.  The contractor's prices must 

not include sales tax.  DTMB-Procurement will furnish exemption certificates for sales tax upon request. 
(b)  Federal Excise Tax: The State may be exempt from Federal Excise Tax, or the taxes may be 

reimbursable, if articles purchased under any resulting Contract are used for the State's exclusive use.  
Certificates showing exclusive use for the purposes of substantiating a tax-free or tax-reimbursable sale will be 
sent upon request.  If a sale is tax exempt or tax reimbursable under the Internal Revenue Code, the 
contractor's prices must not include the Federal Excise Tax. 
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1.5.5 Invoices 

The Contractor must provide a sample invoice that, at a minimum, includes: 
(a) Invoice date 
(b) DEQ Project number 
(c) Purchase Order # 
(d) Delivery date  
(e) Service address or site name if multiple customer addresses to include each address goods are 

delivered to with amount delivered to each site 
(f) Description of deliverable (i.e. 1- gallon, case of six 1 gallon containers, etc.) 
(g) Unit price per individual product delivered 
(h) Quantity (i.e. number of cases or units delivered) 
(i) Total cost of products delivered 

 
1.6 Commodity Requirements 
 

1.6.1 Customer Service  
The Contractor must be able to receive orders by any of the following methods: electronically, phone, facsimile 
transmission, or by written order. The Contractor must have internal controls to: (a) ensure that only authorized 
individuals place orders; and (b) verify any orders that appear to be abnormal. 
 
The Contractor must have: (a) one or more knowledgeable individual(s) specifically assigned to State of 
Michigan accounts that will respond to State agency inquiries promptly; and (b) a statewide toll-free number for 
customer service calls.  If not, the contractor must explain how it intends to provide customer service. 

 
Customer Service Department: 
Phone:  (800) 422-7678, (800) 4 ABSOPURE 
Fax:  (734) 451-0055 
Email:  SERVICE@ABSOPURE.COM 
Website:  www.absopure.com 

 
Customer Service Contacts: 
Art Amelotte 
District Service Leader 
Email:  aamelotte@absopure.com 
Phone:   (734) 207-4873 
Fax:   (734) 454-0616 
 
Brian Roon 
Area Service Leader 
Email:  broon@absopure.com 
Phone: (616) 261-3160 
Fax: (616) 261-3193 

 
1.6.2 Research and Development 

The Contractor, along with its bottling, recycling, and transportation affiliates will continually work on bottle, 
packaging, and fuel conservation technologies to improve sustainability efforts.   
The Contractor must inform the CCI of any product innovations or cost savings, as they become available. 
 

1.6.3 Quality Assurance Program 
The Contractor follows a Hazard Analysis and Critical Control Points (HACCP) plan as well as Good 
Manufacturing Practices (GMP) for everyday operations.  Details of these plans will be made available upon 
request.  The Contractor’s facilities must be Safe Quality Food (SQF) certified. 
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1.6.4 Warranty for Deliverable(s) 
The Contractor will replace any delivered product that is defective in any way at no additional charge.  Any 
defective water needs to be returned to the Contractor at their expense so they are able to test the product by 
their quality control department and third party laboratories. 
 

1.6.5 Special Incentives 
Any product can be returned for any reason and replaced at no additional charge. 

 
1.6.6 Energy Efficiency 

The Contractor can provide Energy Star rated water coolers, upon request, for bottled water cooler service and 
5-gallon bottles. 
 

1.6.7 Environmental Requirements 
The Contractor’s 1 and 2.5 gallon bottles are made of popularly recyclable HDPE #2, and the Contractor 
purchases 5-gallon bottles made of PET #1, the most recycled plastic, since 2002.  All of these bottles have 
been developed and refined by the Contractor’s affiliate bottler headquartered in Dundee, Michigan.  This 
affiliate is the largest recycler of HDPE and PET bottles in Michigan and the 3rd largest in the United States 
responsible for the recycling of over 5 billion containers annually.    
 

1.6.8 Recycled Content and Recyclability 
(a)  Deliverable(s).  Without compromising performance or quality, the State prefers Deliverable(s) 

containing higher percentages of recycled materials.  The contractor must indicate an estimate of the 
percentage of recycled materials, if any, contained in each Deliverable: 
 
N/A              %  (total estimated percentage of recovered material)  
 
*See Below%  (estimated percentage of post-consumer material)  
 
N/A              %  (estimated percentage of post-industrial waste)  
 

(b)  Packaging.  The State prefers packaging materials that:  
(i)  are made from recycled content that meets or exceeds all federal and state recycled content 
guidelines (currently 35% post-consumer for all corrugated cardboard); 
(ii)  minimize or eliminate the use of polystyrene and other difficult to recycle materials; 
(iii)  minimize or eliminate the use of packaging and containers or, in the alternative, minimize or 
eliminate the use of non-recyclable packaging and containers; 
(iv)  provide for a return program where packaging can be returned to a specific location for 
recycling; and 
(v)  contain materials that are easily recyclable in Michigan. 

 
The contractor must explain if it intends to offer packaging materials that meet one or more of these criteria. 
 
*The Contractor’s  corrugated boxes that the 1 and 2.5 gallon bottles are packaged in have an outer “liner” 
covering that is made of 30% post-consumer material, and the inside of the corrugated box is 100% post-
consumer material. 

 
1.6.9 Materials Identification and Tracking 
(a)  Hazardous Chemical Identification.  The Contractor must list any hazardous chemical, as defined 

in 40 CFR §370.2, to be delivered.  Each hazardous chemical must be properly identified, including any 
applicable identification number, such as a National Stock Number or Special Item Number.  Material Safety 
Data Sheets must be submitted in accordance with the federal Emergency Planning and Community Right-to-
Know Act, 42 USC 11001 et seq., as amended.  This list must be updated whenever any other chemical to be 
delivered is hazardous. 
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Chemical  
(if none, enter 'None')  

Identification Number 

  
None 

  

 
(b)  Mercury Content.  Under MCL 18.1261d, the contractor must offer mercury-free products 

whenever possible.  The contractor must explain if it intends to provide products containing mercury and 
whether cost competitive alternatives exist.  If cost competitive alternatives do not exist, the contractor must 
disclose the amount or concentration of mercury and justification as to why this particular product is essential.  
All products containing mercury must be labeled as containing mercury. 

 
NOTE: The Contractor’s products contain zero mercury content. 
(c)  Brominated Flame Retardants.  The State prefers to purchase products that do not contain 

brominated flame retardants (BFRs) whenever possible.  The contractor must disclose whether the products 
contain BFRs. 

 
NOTE: The Contractor’s products contain zero BFRs. 

 
(d)  Environmental Permits and Requirements.  The Contractor is not in violation of any 

environmental laws.  The contractor must immediately notify DTMB-Procurement of the receipt of any EPA, 
State, or local agency communication indicating that any of the contractor's facilities are in violation of 
applicable environmental laws. 
 
1.7 Reserved 
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Article 2 – Terms and Conditions 
 

2.1 Contract Term 
 

2.1.1 Contract Term 
The Contract term begins 4-1-14 and expires 3-31-17.  All outstanding Purchase Orders will expire upon the 
termination of the Contract for any of the reasons listed in Section 2.16, Termination by the State, unless 
otherwise agreed to in writing by DTMB-Procurement.  Absent an early termination, Purchase Orders issued, 
but not expired, by the end of the Contract's term will remain in effect until the next September 30. 
 

2.1.2 Options to Renew  
This Contract may be renewed for up to two additional 1 year period(s).  Renewal must be by mutual written 
agreement of the parties.  The State reserves the right to exercise one or more renewal options at one time; or, 
to exercise only a part of an option year. 
 
2.2 Payments and Taxes 
 

2.2.1 Fixed Prices for Deliverable(s) 
Prices are fixed for all Deliverable(s) and for all of the associated payment milestones and amounts.   
 

2.2.2 Payment Deadlines 
Undisputed invoices will be due and payable by the State, in accordance with the State's standard payment 
procedure as specified in 1984 PA 279, MCL 17.51 et seq., within 45 days after receipt. 
 

2.2.3  Reserved  
 

2.2.4 Reserved 
 

2.2.5 Final Payment and Waivers 
The Contractor's acceptance of final payment by the State constitutes a waiver of all claims by the Contractor 
against the State for payment under this Contract, other than those claims previously filed in writing on a timely 
basis and still disputed.  For other claims, final payment by the State will not constitute a waiver by either party 
of any rights as to the other party's continuing obligations, nor will it constitute a waiver of any claims under this 
Contract, including claims for Deliverable(s) not reasonably known to be defective or substandard.  
 

2.2.6 Electronic Payment Requirement 
As required by MCL 18.1283a, the Contractor must electronically register with the State at 
http://www.michigan.gov/cpexpress to receive electronic fund transfer (EFT) payments. 
 

2.2.7 Employment Taxes 
The Contractor must collect and pay all applicable federal, state, and local employment taxes. 
 

2.2.8 Sales and Use Taxes 
The Contractor must register and remit sales and use taxes on taxable sales of tangible personal property or 
services delivered into the State.  If the Contractor lacks sufficient presence in Michigan to be required to 
register and pay taxes, it must do so on a voluntary basis.  The requirement to register and remit sales and use 
taxes extends to (a) all members of a "controlled group of corporations" as defined in § 1563(a) of the Internal 
Revenue Code, 26 USC 1563(a), and applicable regulations; and (b) all organizations under common control 
that make sales at retail for delivery into the State.  Any United States Department of Treasury regulation that 
references "two or more trades or businesses under common control" includes organizations such as sole 
proprietorships, partnerships (as defined in § 7701(a)(2) of the Internal Revenue Code, 26 USC 7701(a)(2)), 
trusts, estates, corporations, or limited liability companies. 
 

2.3 Contract Administration 
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2.3.1 Issuing Office 
This Contract is issued by DTMB-Procurement on behalf of the Department of Environmental Quality and the 
State of Michigan.  DTMB-Procurement is the only entity authorized to modify the terms and conditions 
of this Contract, including the prices and specifications.  The Contract Administrator within DTMB-
Procurement for this Contract is: 
 
See Contract Cover Sheet 
Procurement 
Department of Technology, Management and Budget 
  

2.3.2 Contract Compliance Inspector 
The Contract Compliance Inspector, named below, will monitor and coordinate Contract activities on a day-to-
day basis.  However, monitoring of this Contract implies no authority to modify the terms and conditions of 
this Contract, including the prices and specifications.   
 
Lois Graham, Environmental Quality Analyst 
Department of Environmental Quality 
525 West Allegan Street  
P.O. Box 30241  
Lansing, Michigan 48909-7741] 
E-mail: graham@michigan.gov 
Phone: 517.241.1384 
Fax: 517.241.1328 
 

2.3.3 Reserved 
 

2.3.4 Contract Changes 
(a)  If the State requests or directs the Contractor to provide any Deliverable(s) that the Contractor 

believes are outside the scope of the Contractor's responsibilities under the Contract, the Contractor must 
notify the State before performing the requested activities.  If the Contractor fails to notify the State, any 
activities performed will be considered in-scope and not entitled to additional compensation or time.  If the 
Contractor begins work outside the scope of the Contract and then ceases performing that work, the 
Contractor must, at the request of the State, retract any out-of-scope work that would adversely affect the 
Contract. 

(b)  The State or the Contractor may propose changes to the Contract.  If the Contractor or the State 
requests a change to the Deliverable(s) or if the State requests additional Deliverable(s), the Contractor must 
provide a detailed outline of all work to be done, including tasks, timeframes, listing of key personnel assigned, 
estimated hours for each individual per Deliverable, and a complete and detailed cost justification.  If the 
parties agree on the proposed change, DTMB-Procurement will prepare and issue a notice that describes the 
change, its effects on the Deliverable(s), and any affected components of the Contract (Contract Change 
Notice). 

(c)  No proposed change may be performed until DTMB-Procurement issues a duly executed Contract 
Change Notice for the proposed change. 

2.3.5 Price Changes 
If allowed by Section 1.5.3, Price Term, the State and the Contractor will complete a pricing review (Review) 
every 365 days following the Effective Date, to allow for changes based on actual costs incurred.  Requested 
changes may include increases or decreases in price and must be accompanied by supporting information 
indicating market support of proposed modifications (such as the CPI and PPI, US City Average, as published 
by the US Department of Labor, Bureau of Labor Statistics).   

 (a)  The State may request a Review upon 30 days written notice that specifies what Deliverable is 
being reviewed.  At the Review, each party may present supporting information including information created 
by, presented, or received from third parties. 

(b)  Following the presentation of supporting information, both parties will have 30 days to review the 
supporting information and prepare any written response.   
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(c)  In the event the Review reveals no need for modifications of any type, pricing will remain 
unchanged unless mutually agreed to by the parties.  However, if the Review reveals that changes may be 
recommended, both parties will negotiate in good faith for 30 days unless extended by mutual agreement of the 
parties. 

(d)  If the supporting information reveals a reduction in prices is necessary and Contractor agrees to 
reduce rates accordingly, then the State may elect to exercise the next one year option, if available. 

(e)  If the supporting information reveals a reduction in prices is necessary and the parties are unable to 
reach agreement, then the State may eliminate all remaining Contract renewal options. 

(f)  Any changes based on the Review must be implemented through the issuance of a Contract 
Change Notice. 

 
2.3.6 Notices 

All notices and other communications required or permitted under this Contract must be in writing and will be 
considered given when delivered personally, by fax (if provided) or by e-mail (if provided), or by registered 
mail, return receipt requested, addressed as follows (or any other address that is specified in writing by either 
party): 
 
If to State: 
 
As stated on current Contract cover sheet 
 
If to Contractor: 
 
Art Amelotte 
8835 General Drive 
Plymouth, MI 48170 
aamelotte@absopure.com 
Phone: (734)-207-4873 
Fax:  (734) 454-0616 
 
Delivery by a nationally recognized overnight express courier will be treated as personal delivery. 
 

2.3.7 Covenant of Good Faith 
Each party must act reasonably and in good faith.  Unless otherwise provided in this Contract, the parties will 
not unreasonably delay, condition or withhold their consent, decision, or approval any time it is requested or 
reasonably required in order for the other party to perform its responsibilities under the Contract. 
 

2.3.8 Assignments 
(a)  Neither party may assign this Contract, or assign or delegate any of its duties or obligations under 

the Contract, to another party (whether by operation of law or otherwise), without the prior approval of the other 
party.  The State may, however, assign this Contract to any other State agency, department, or division without 
the prior approval of the Contractor.   

(b)  If the Contractor intends to assign this Contract or any of the Contractor's rights or duties under the 
Contract, the Contractor must notify the State and provide adequate information about the assignee at least 90 
days before the proposed assignment or as otherwise provided by law or court order.  The State may withhold 
approval from proposed assignments, subcontracts, or novations if the State determines, in its sole discretion, 
that the transfer of responsibility would decrease the State's likelihood of receiving performance on the 
Contract or the State's ability to recover damages.  

(c)  If the State permits an assignment of the Contractor's right to receive payments, the Contractor is 
not relieved of its responsibility to perform any of its contractual duties.  All payments must continue to be 
made to one entity. 
 

2.3.9 Equipment 
The State will not provide equipment and resources unless specifically identified in the Statement(s) of Work or 
other Contract exhibits. 
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2.3.10 Reserved 

 
2.4 Contract Management 
 

2.4.1 Contractor Personnel Qualifications 
All persons assigned by the Contractor to perform work must be employees of the Contractor or its majority-
owned subsidiaries, or a State-approved Subcontractor, and must be fully qualified to perform the work 
assigned to them.  The Contractor must include this requirement in any subcontract.   
 

2.4.2 Contractor Key Personnel 
(a)  The Contractor must provide the Contract Compliance Inspector with the names of Key Personnel. 
(b)  The Contractor must dedicate Key Personnel to perform work for the duration of the Contract as 

provided in Section 1.3.3, Staff, Duties, and Responsibilities. 
(c)  Before assigning a new individual to any Key Personnel position, the Contractor must notify the 

State of the proposed assignment, introduce the individual to the appropriate State representatives, and 
provide the State with a resume and any other reasonably requested information.  The State must approve or 
disapprove the assignment, reassignment, or replacement of any Key Personnel.  The State may interview the 
individual before making its decision.  If the State disapproves an individual, the State will provide a written 
explanation outlining the reasons for the rejection.   

(d)  The Contractor may not remove any Key Personnel from their assigned roles without the prior 
consent of the State.  The Contractor's removal of Key Personnel without the prior consent of the State 
constitutes Unauthorized Removal.  Unauthorized Removal does not include replacing Key Personnel for 
reasons beyond the Contractor's reasonable control, including illness, disability, death, leave of absence, 
personal emergency circumstances, resignation, or termination for cause.  Unauthorized Removal does not 
include replacing Key Personnel because of promotions or other job movements allowed by the Contractor's 
personnel policies or Collective Bargaining Agreement(s), as long as the Contractor assigns the proposed 
replacement to train the outgoing Key Personnel for 30 days.  Any Unauthorized Removal will be considered a 
material breach of the Contract. 

(e)  The Contractor must notify the Contract Compliance Inspector and the Contract Administrator at 
least 10 Days before redeploying non-Key Personnel to other projects. 
 

2.4.3 Removal or Reassignment of Personnel at the State's Request 
The State may require the Contractor to remove or reassign personnel if the State has legitimate, good-faith 
reasons articulated in a notice to the Contractor.  Replacement personnel must be fully qualified for the 
position.  If the State exercises this right, and the Contractor cannot immediately replace the removed 
personnel, the State agrees to an equitable adjustment in schedule or other terms that may be affected.   
 

2.4.4 Contractor Personnel Location 
Subject to availability, the State may allow selected Contractor personnel to use State office space. 
 

2.4.5 Contractor Identification 
The Contractor's employees must be clearly identifiable while on State property by wearing a State-issued 
badge, and must clearly identify themselves and the company they work for whenever making contact with 
State personnel by telephone or other means. 
 

2.4.6 Cooperation with Third Parties 
The Contractor and its Subcontractors must cooperate with the State and its agents and other contractors, 
including the State's quality assurance personnel.  The Contractor must provide reasonable access to its 
personnel, systems, and facilities related to the Contract to the extent that access will not interfere with or 
jeopardize the safety or operation of the systems or facilities.   
 

2.4.7 Relationship of the Parties 
The relationship between the State and Contractor is that of client and independent contractor.  No agent, 
employee, or servant of the Contractor, or any of its subcontractors, is an employee, agent or servant of the 
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State.  The Contractor will be solely and entirely responsible for its acts and the acts of its agents, employees, 
servants, and subcontractors during the performance of the Contract. 
 

2.4.8 Contractor Return of State Equipment/Resources 
The Contractor must return to the State any State-furnished equipment, facilities and other resources when no 
longer required for the Contract in the same condition as when provided by the State, reasonable wear and 
tear excepted. 
 

2.4.9 Background Checks 
The State may investigate the Contractor's personnel before granting access to State facilities and systems.  
The scope of the background check is at the discretion of the State and the results will be used to determine 
eligibility for working within State facilities and systems.  The investigations will include a Michigan State Police 
background check (ICHAT) and may include a Criminal Justice Information Services (CJIS) fingerprint check.  
Proposed Contractor personnel may be required to complete and submit an RI-8 Fingerprint Card for the CJIS 
fingerprint check. 
 

2.4.10 Compliance With State Policies 
All Contractor personnel must comply with the State's security and acceptable use policies for State IT 
equipment and resources, available at http://www.michigan.gov/cybersecurity/0,1607,7-217-34395_34476---
,00.html.   Contractor personnel must agree to the State's security and acceptable use policies before the State 
grants access to its IT equipment and resources.  The Contractor must provide these policies to prospective 
personnel before requesting access from the State.  Contractor personnel must comply with all physical 
security procedures in State facilities. 
 
2.5 Subcontracting by Contractor 
 

2.5.1 Contractor Responsible 
The Contractor is responsible for the completion of all Deliverable(s).  The State will consider the Contractor to 
be the sole point of contact with regard to all contractual matters, including payment of any charges for 
Deliverable(s).  The Contractor must make all payments to its Subcontractors or suppliers.  Except as 
otherwise agreed in writing, the State is not obligated to make payments for the Deliverable(s) to any party 
other than the Contractor.   
 

2.5.2 State Approval of Subcontractor  
(a)  The Contractor may not delegate any duties under this Contract to a Subcontractor unless DTMB-

Procurement gives prior approval to the delegation.  Attached as Exhibit A is a list of the Subcontractors, if 
any, approved by the State as of the Effective Date.  The State is entitled to receive copies of and review all 
subcontracts.  The Contractor may delete or redact any proprietary information before providing it to the State.   

(b)  The State may require the Contractor to terminate and replace any Subcontractor the State 
reasonably finds unacceptable.  The required replacement of a Subcontractor must be written and contain 
reasonable detail outlining the State's reasons.  If the State exercises this right, and the Contractor cannot 
immediately replace the Subcontractor, the State will agree to an equitable adjustment in the schedule or other 
terms that may be affected by the State's required replacement.  If this requirement results in a delay, the 
delay will not be counted against any applicable Service Level Agreement (SLA). 
 

2.5.3 Subcontract Requirements 
Except where specifically approved by the State, Contractor must include the obligations in Sections 2.24.2, 
Media Releases, 2.4, Contract Management, 2.11, Confidentiality, 2.12, Records and Inspections, 2.13, 
Warranties, 2.14, Insurance, and 2.23, Laws, in all of its agreements with Subcontractors.    
 

2.5.4 Competitive Selection 
Contractor must select Subcontractors (including suppliers) on a competitive basis to the maximum practical 
extent consistent with the objectives and requirements of this Contract. 
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2.6 Reserved 
 
2.7 Performance  

 
2.7.1 Time of Performance 
(a)  The Contractor must immediately notify the State upon becoming aware of any circumstances that 

may reasonably be expected to jeopardize the completion of any Deliverable(s) by the scheduled due dates in 
the latest State-approved delivery schedule and must inform the State of the projected actual delivery date. 

(b)  If the Contractor believes that a delay in performance by the State has caused or will cause the 
Contractor to be unable to perform its obligations according to specified Contract time periods, the Contractor 
must immediately notify the State and, to the extent practicable, continue to perform its obligations according to 
the Contract time periods.  The Contractor will not be in default for a delay in performance to the extent the 
delay is caused by the State. 
 

2.7.2 Reserved  
 

2.7.3 Liquidated Damages  
The Contractor acknowledges that late or improper completion of the Deliverable(s) will cause loss and 
damage to the State, and that it would be impracticable and extremely difficult to determine the actual damage 
sustained by the State as a result.  If there is late or improper completion of the Deliverable(s), the State is 
entitled to collect liquidated damages in the amount of $5000.00 and an additional $500.00 per day for each 
day the Contractor fails to remedy the late or improper completion of the Deliverable(s).  In the event the State 
terminates the Contract under Section 2.16, Termination by the State, the State will be entitled to collect 
liquidated damages until the date of termination.  These amounts are not intended to be a penalty. 
 

2.7.4 Excusable Failure 
Neither party will be liable for any default, damage or delay in the performance of its obligations that is caused 
by government regulations or requirements, power failure, electrical surges or current fluctuations, war, forces 
of nature or acts of God, delays or failures of transportation, equipment shortages, suppliers' failures, acts or 
omissions of common carriers, fire, riots, civil disorders, labor disputes, embargoes, injunctions (provided the 
injunction was not issued as a result of any fault or negligence of the party seeking to have its default or delay 
excused), or any other cause beyond the reasonable control of a party; provided the non-performing party and 
any Subcontractors are without fault in causing the default or delay, and the default or delay could not have 
been prevented by reasonable precautions and cannot reasonably be circumvented by the non-performing 
party through the use of alternate sources, workaround plans, or other means, including disaster recovery 
plans. 
 
If a party does not perform its contractual obligations for any of the reasons listed, the non-performing party will 
be excused from any further performance of its affected obligation(s) for as long as the circumstances prevail.  
The non-performing party must promptly notify the other party immediately after the excusable failure occurs, 
and when it abates or ends.  Both parties must use commercially reasonable efforts to resume performance.   
 

If any of the reasons listed substantially prevent, hinder, or delay the Contractor's performance of the 
Deliverable(s) for more than 10 Days, and the State reasonably determines that performance is not likely to be 
resumed within a period of time that is satisfactory to the State, the State may:  (a) procure the affected 
Deliverable(s) from an alternate source without liability for payment so long as the delay in performance 
continues; or (b) terminate any portion of the Contract so affected and equitably adjust charges payable to the 
Contractor to reflect those Deliverable(s) that are terminated.  The State must pay for all Deliverable(s) for 
which Final Acceptance has been granted before the termination date. 
 

The Contractor will not have the right to any additional payments from the State as a result of any Excusable 
Failure or to payments for Deliverable(s) not provided as a result of the Excusable Failure.  The Contractor will 
not be relieved of a default or delay caused by acts or omissions of its Subcontractors except to the extent that 
a Subcontractor experiences an Excusable Failure and the Contractor cannot reasonably circumvent the effect 
of the Subcontractor's default or delay in performance through the use of alternate sources, workaround plans, 
or other means, including disaster recovery plans. 
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2.8 Acceptance of Deliverable(s)  
 

2.8.1 Quality Assurance 
By tendering any Deliverable to the State, the Contractor certifies to the State that (a) it has performed 
reasonable quality assurance activities; (b) it has performed any reasonable testing; and (c) it has corrected all 
material deficiencies discovered during the quality assurance activities and testing.  To the extent that testing 
occurs at State Locations, the State is entitled to observe and otherwise participate in the testing. 
 

2.8.2 Delivery Responsibilities  
Unless otherwise specified by the State in Section 1.4.5, Delivery Term, the following are applicable to all 
deliveries: 

(a)  The Contractor is responsible for delivering the Deliverable(s) by the applicable delivery date to the 
location(s) specified in the SOW or individual Purchase Order. The Contractor is advised that time is of the 
essence in performance of this contract.   

(b)  The Contractor must deliver or ship the Deliverable(s) "F.O.B. Destination to all properties eligible 
for state funded delivery of bottled water at a minimum of once every 14 days unless arrangements are made 
in writing with the CCI to change the minimum delivery period.  Deliveries shall be made in accordance with 
instructions from each location on a reliable established schedule.  A current list of delivery locations is 
available from the CCI. 

(c)  Emergency delivery of bottled water may occasionally be required.  The Contractor shall have the 
ability to provide emergency deliveries.  An example would be to provide bottled water to a school when no 
potable water is available.  The Contractor must respond to these requests as specified in the delivery time 
frame below:   

 
2.8.3 Process for Acceptance of Deliverable(s) 

The State's review period for acceptance of the Deliverable(s) is governed by the applicable Statement of 
Work, and if the Statement of Work does not specify the State's review period, it is by default 30 Days for a 
Deliverable (State Review Period).  The State will notify the Contractor by the end of the State Review Period 
that either: 

(a)  the Deliverable is accepted in the form delivered by the Contractor; 
(b)  the Deliverable is accepted, but noted deficiencies must be corrected; or 
(c)  the Deliverable is rejected along with notation of any deficiencies that must be corrected before 

acceptance of the Deliverable. 
 
If the State delivers to the Contractor a notice of deficiencies, the Contractor will correct the described 
deficiencies and within 30 Days resubmit the Deliverable(s) with an explanation that demonstrates all 
corrections have been made to the original Deliverable(s).  The Contractor's correction efforts will be made at 
no additional charge.  Upon receipt of a corrected Deliverable from the Contractor, the State will have a 
reasonable additional period of time, not to exceed 30 Days, to accept the corrected Deliverable. 
 

2.8.4 Acceptance of Deliverable(s) 
(a)  The State's obligation to comply with any State Review Period is conditioned on the timely delivery 

of the Deliverable(s).  The State Review Period will begin on the first Business Day following the State's receipt 
of the Deliverable(s). 

(b)  The State may inspect the Deliverable to confirm that all components have been delivered without 
material deficiencies.  If the State determines that the Deliverable or one of its components has material 
deficiencies, the State may reject the Deliverable without performing any further inspection or testing.   

(c)  The State will only approve a Deliverable after confirming that it conforms to and performs 
according to its specifications without material deficiency.  The State may, in its discretion, conditionally 
approve a Deliverable that contains material deficiencies if the State elects to permit the Contractor to correct 
those deficiencies post-approval.  The Contractor remains responsible for working diligently to correct, within a 
reasonable time at the Contractor's expense, all deficiencies in the Deliverable that remain outstanding at the 
time of State approval. 
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(d)  If, after three opportunities the Contractor is unable to correct all deficiencies, the State may: (i) 
demand that the Contractor cure the failure and give the Contractor additional time to do so at the sole 
expense of the Contractor; (ii) keep the Contract in force and perform, either itself or through other parties, 
whatever the Contractor has failed to do, and recover the difference between the cost to cure the deficiency 
and the Contract price plus an additional amount equal to 10% of the State's cost to cure the deficiency; or (iii) 
fully or partially terminate the Contract for default by giving notice to the Contractor.  Notwithstanding the 
foregoing, the State cannot use, as a basis for exercising its termination rights under this Section, deficiencies 
discovered in a repeat State Review Period that could reasonably have been discovered during a prior State 
Review Period.   

(e)  The State, at any time and in its reasonable discretion, may reject the Deliverable without notation 
of all deficiencies if the acceptance process reveals deficiencies in a sufficient quantity or of a sufficient 
severity that renders continuing the process unproductive or unworkable.   
 

2.8.5 Reserved 
 

2.8.6 Reserved  
 

2.8.7 Reserved 
 

2.9 Reserved  
 

2.10 State Standards 
 

2.10.1 Electronic Receipt Processing Standard  
All electronic commerce applications that allow for electronic receipt of credit/debit card and electronic check 
(ACH) transactions must be processed via the Centralized Electronic Payment Authorization System (CEPAS).  
 

2.11 Confidentiality 
 

2.11.1 Confidential Information 
As used in this Section, "Confidential Information" means all information of the parties, except information that 
is: 

(a)  disclosable under the Michigan Freedom Of Information Act (FOIA);  
(b)  now available or becomes available to the public without breach of this Contract;  
(c)  released in writing by the disclosing party;  
(d)  obtained from a third party or parties having no obligation of confidentiality with respect to such 

information; 
(e)  publicly disclosed pursuant to federal or state law; or  
(f)  independently developed by the receiving party without reference to Confidential Information of the 

furnishing party.   
 

2.11.2 Protection and Destruction of Confidential Information 
(a)  Each party must use the same care to prevent unauthorized disclosure of Confidential Information 

as it uses to prevent disclosure of its own information of a similar nature, but in no event less than a 
reasonable degree of care.  Neither the Contractor nor the State will:  (i) make any use of the Confidential 
Information of the other except as contemplated by this Contract; (ii) acquire any interest or license in or assert 
any lien against the Confidential Information of the other; or (iii) if requested to do so, refuse for any reason to 
promptly return the other party's Confidential Information. 

(b)  Each party will limit disclosure of the other party's Confidential Information to employees, agents, 
and Subcontractors who must have access to fulfill the purposes of this Contract.  Disclosure to, and use by, a 
Subcontractor is permissible where:  (i) use of a Subcontractor is authorized under this Contract; (ii) the 
disclosure is necessary or otherwise naturally occurs in connection with work that is within the Subcontractor's 
scope of responsibility; and (iii) Contractor obligates the Subcontractor in a written contract to maintain the 
State's Confidential Information in confidence.  At the State's request, any employee of Contractor and of any 
Subcontractor having access to the State's Confidential Information may be required to execute a separate 
agreement to be bound by the confidentiality requirements of this Section. 

(c)  Upon termination of the Contract, Contractor must promptly return the State's Confidential 
Information or certify to the State that Contractor has destroyed all of the State's Confidential Information. 
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2.11.3 Exclusions 
The provisions of Section 2.11, Confidentiality, will not apply where the receiving party is required by law to 
disclose the other party's Confidential Information, provided that the receiving party:  (i) promptly provides the 
furnishing party with notice of the legal request; and (ii) assists the furnishing party in resisting or limiting the 
scope of the disclosure as reasonably requested by the furnishing party. 
 

2.11.4 No Obligation to Disclose 
Nothing contained in Section 2.11, Confidentiality, will be construed as obligating a party to disclose any 
particular Confidential Information to the other party. 
 

2.11.5 Security Breach Notification 
If Contractor breaches this Section, it must (i) promptly cure any deficiencies in Contractor's internal security 
controls; and (ii) comply with any applicable federal and state laws and regulations pertaining to unauthorized 
disclosures.  Contractor and the State will cooperate to mitigate, to the extent practicable, the effects of any 
breach, intrusion, or unauthorized access, use, or disclosure.  Contractor must notify the State of any 
unauthorized use or disclosure of Confidential Information, whether suspected or actual, within 48 hours of 
becoming aware of the use or disclosure or a shorter time period as is reasonable under the circumstances.  
The State may require Contractor to purchase credit monitoring services for any individuals affected by the 
breach. 
 
2.12 Records and Inspections 
 

2.12.1 Inspection of Work Performed 
The State's authorized representatives, at reasonable times and with 10 days prior notice, have the right to 
enter the Contractor's premises or any other places where work is being performed in relation to this Contract.  
The representatives may inspect, monitor, or evaluate the work being performed, to the extent the access will 
not reasonably interfere with or jeopardize the safety or operation of Contractor's systems or facilities.  The 
Contractor must provide reasonable assistance for the State's representatives during inspections. 
 

2.12.2 Retention of Records 
(a)  The Contractor must retain all financial and accounting records related to this Contract for a period 

of seven years after the Contractor performs any work under this Contract (Audit Period).   
(b)  If an audit, litigation, or other action involving the Contractor's records is initiated before the end of 

the Audit Period, the Contractor must retain the records until all issues arising out of the audit, litigation, or 
other action are resolved or until the end of the Audit Period, whichever is later. 
 

2.12.3 Examination of Records 
The State, upon 10 days’ notice to the Contractor, may examine and copy any of the Contractor's records that 
relate to this Contract.  The State does not have the right to review any information deemed confidential by the 
Contractor if access would require the information to become publicly available.  This requirement also applies 
to the records of any parent, affiliate, or subsidiary organization of the Contractor, or any Subcontractor that 
performs services in connection with this Contract. 

 
2.12.4 Audit Resolution 

If necessary, the Contractor and the State will meet to review any audit report promptly after its issuance.  The 
Contractor must respond to each report in writing within 30 days after receiving the report, unless the report 
specifies a shorter response time.  The Contractor and the State must develop, agree upon, and monitor an 
action plan to promptly address and resolve any deficiencies, concerns, or recommendations in the report. 
 

2.12.5 Errors 
(a)  If an audit reveals any financial errors in the records provided to the State, the amount in error must 

be reflected as a credit or debit on the next invoice and subsequent invoices until the amount is paid or 
refunded in full.  However, a credit or debit may not be carried forward for more than four invoices or beyond 
the termination of the Contract.  If a balance remains after four invoices, the remaining amount will be due as a 
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payment or refund within 45 days of the last invoice on which the balance appeared or upon termination of the 
Contract, whichever is earlier. 

(b)  In addition to other available remedies, if the difference between the State's actual payment and the 
correct invoice amount, as determined by an audit, is greater than 10%, the Contractor must pay all reasonable 
audit costs. 
 
2.13 Warranties 
 

2.13.1 Warranties and Representations 
The Contractor represents and warrants: 

(a)  It is capable of fulfilling and will fulfill all of its obligations under this Contract.  The performance of 
all obligations under this Contract must be provided in a timely, professional, and workmanlike manner and 
must meet the performance and operational standards required under this Contract. 

(b)  The Contractor shall replace any water products that do not meet the customers’ expectations.  
For equipment leased from the Contractor that fails to function or is in need of sanitation, it will be replaced as 
a benefit of the lease.  Any equipment that is sold by the Contractor carries a manufacturer’s warranty, which 
the Contractor will assist in honoring. 

(c)  The Contract appendices, attachments, and exhibits identify the equipment, software, and services 
necessary for the Deliverable(s) to comply with the Contract's requirements. 

 (d)  It is the lawful owner or licensee of any Deliverable licensed or sold to the State by Contractor or 
developed by the Contractor for this Contract, and Contractor has all of the rights necessary to convey to the 
State the ownership rights or licensed use, as applicable, of any Deliverable(s).  None of the Deliverable(s) 
provided by Contractor to the State, nor their use by the State, will infringe the patent, trademark, copyright, 
trade secret, or other proprietary rights of any third party. 

(e)  The Contract signatory has the authority to enter into this Contract on behalf of the Contractor. 
(f)  It is qualified and registered to transact business in all locations where required. 
(g)  Neither the Contractor nor any affiliates, nor any employee of either, has, will have, or will acquire, 

any interest that would conflict in any manner with the Contractor's performance of its duties and 
responsibilities to the State or otherwise create an appearance of impropriety with respect to the award or 
performance of this Contract.  The Contractor must notify the State about the nature of any conflict or 
appearance of impropriety within two days of learning about it. 

(h)  Neither the Contractor nor any affiliates, nor any employee of either, has accepted or will accept 
anything of value based on an understanding that the actions of the Contractor, its affiliates, or its employees 
on behalf of the State would be influenced.  The Contractor must not attempt to influence any State employee 
by the direct or indirect offer of anything of value. 

(i)  Neither the Contractor nor any affiliates, nor any employee of either, has paid or agreed to pay any 
person, other than bona fide employees and consultants working solely for the Contractor or the affiliate, any 
fee, commission, percentage, brokerage fee, gift, or any other consideration, contingent upon or resulting from 
the award or making of this Contract. 

(j)  The Contractor arrived at its proposed prices independently, without communication or agreement 
with any other contractor for the purpose of restricting competition.  The Contractor did not knowingly disclose 
its quoted prices for this Contract to any other contractor before the award of the Contract.  The Contractor 
made no attempt to induce any other person or entity to submit or not submit a proposal for the purpose of 
restricting competition.   

(k)  All financial statements, reports, and other information furnished by the Contractor to the State in 
connection with the award of this Contract fairly and accurately represent the Contractor's business, properties, 
financial condition, and results of operations as of the respective dates covered by the financial statements, 
reports, or other information.  There has been no material adverse change in the Contractor's business, 
properties, financial condition, or results of operation. 

(l)  All written information furnished to the State by or for the Contractor in connection with the award of 
this Contract is true, accurate, and complete, and contains no false statement of material fact nor omits any 
material fact that would make the submitted information misleading. 

(m)  It will immediately notify DTMB-Procurement if any of the certifications, representations, or 
disclosures made in the Contractor's original bid response change after the Contract is awarded. 
 



 .............................................................................................................. CONTRACT #071B4300122  

28 

2.13.2 Warranty of Merchantability 
The Deliverable(s) provided by the Contractor must be merchantable.   
 

2.13.3 Warranty of Fitness for a Particular Purpose 
The Deliverable(s) provided by the Contractor must be fit for the purpose(s) identified in this Contract. 
 

2.13.4 Warranty of Title 
The Contractor must convey good title to any Deliverable(s) provided to the State.  All Deliverable(s) provided 
by the Contractor must be delivered free from any security interest, lien, or encumbrance of which the State, at 
the time of contracting, has no knowledge.  Deliverable(s) provided by the Contractor must be delivered free of 
any rightful claim of infringement by any third person. 
 

2.13.5 Equipment Warranty  
(a)  The Contractor represents and warrants that the equipment/system(s) are in good operating 

condition and perform to the requirements contained in this Contract at the time of Final Acceptance, and for a 
period of one year following Final Acceptance.  

(b)  To the extent the Contractor is responsible for maintaining equipment/system(s), the Contractor 
represents and warrants that it will maintain the equipment/system(s) in good operating condition and will 
undertake all repairs and preventive maintenance according to the applicable manufacturer's 
recommendations for the period specified in this Contract. 
 (c)  The Contractor must provide a toll-free telephone number for the State to report equipment failures 
and problems. 

(d)  Within 5 Days of notification, the Contractor must adjust, repair or replace all equipment that is 
defective or not performing in compliance with the Contract.  The Contractor must assume all costs for 
replacing parts or units and their installation including transportation and delivery fees, if any. 

(e)  The Contractor agrees that all warranty service it provides must be performed by Original 
Equipment Manufacturer (OEM) trained, certified, and authorized technicians.   

(f)  The Contractor is the sole point of contact for warranty service.  
 

2.13.6 New Deliverable(s) 
The Contractor must provide new Deliverable(s) where the Contractor knows or has the ability to select 
between new or like-new   Unless specified in Article 1, Statement of Work, equipment that is assembled from 
new or serviceable used parts that are like new in performance is acceptable only where the Contractor does 
not have knowledge or the ability to select one or the other. 
 

2.13.7 Prohibited Products 
Shipping of salvage, distressed, outdated, or discontinued goods to any client receiving bottled water through 
this contract will be considered a material default by the Contractor.  The brand and product number offered for 
all items will remain consistent for the term of the Contract, unless DTMB-Procurement has approved a change 
order under Section 2.3.4, Contract Changes. 
 

2.13.8 Consequences For Breach 
In addition to any remedies available in law, if the Contractor breaches any of the warranties contained in 
Section 2.13, Warranties, the breach may be considered a material default. 

2.14 Insurance  

2.14.1 Liability Insurance  
For the purpose of this Section, "State" includes its departments, divisions, agencies, offices, 

commissions, officers, employees, and agents. 
(a)  The Contractor must provide proof that it has obtained the minimum levels of insurance coverage 

indicated or required by law, whichever is greater.  The insurance must protect the State from claims that may 
arise out of, or result from, or are alleged to arise out of, or result from, the Contractor's or a Subcontractor's 
performance, including any person directly or indirectly employed by the Contractor or a Subcontractor, or any 
person for whose acts the Contractor or a Subcontractor may be liable.   
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(b) The Contractor waives all rights against the State for the recovery of damages that are covered by 
the insurance policies the Contractor is required to maintain under this Section.  The Contractor's failure to 
obtain and maintain the required insurance will not limit this waiver. 

(c)  All insurance coverage provided relative to this Contract is primary and non-contributing to any 
comparable liability insurance (including self-insurance) carried by the State. 

(d)  The State, in its sole discretion, may approve the use of a fully-funded self-insurance program in 
place of any specified insurance identified in this Section. 

(e)  Unless the State approves otherwise, any insurer must have an A.M. Best rating of "A" or better 
and a financial size of VII or better, or if those ratings are not available, a comparable rating from an insurance 
rating agency approved by the State.  All policies of insurance must be issued by companies that have been 
approved to do business in the State. 

(f)  Where specific coverage limits are listed in this Section, they represent the minimum acceptable 
limits.  If the Contractor's policy contains higher limits, the State is entitled to coverage to the extent of the 
higher limits. 

(g)  The Contractor must maintain all required insurance coverage throughout the term of this Contract 
and any extensions.  However, in the case of claims-made Commercial General Liability policies, the 
Contractor must secure tail coverage for at least three (3) years following the termination of this Contract.   

(h)  The Contractor must provide, within five (5) business days, written notice to the Director of DTMB-
Procurement if any policy required under this section is cancelled. The notice must include the applicable 
Contract or Purchase Order number.   

(i)  The minimum limits of coverage specified are not intended, and may not be construed, to limit any 
liability or indemnity of the Contractor to any indemnified party or other persons.   

(j)  The Contractor is responsible for the payment of all deductibles.   
(k)  If the Contractor fails to pay any premium for a required insurance policy, or if any insurer cancels 

or significantly reduces any required insurance without the State's approval, the State may, after giving the 
Contractor at least 30 days’ notice, pay the premium or procure similar insurance coverage from another 
company or companies.  The State may deduct any part of the cost from any payment due the Contractor, or 
require the Contractor to pay that cost upon demand. 

(l)  In the event the State approves the representation of the State by the insurer's attorney, the 
attorney may be required to be designated as a Special Assistant Attorney General by the Michigan Attorney 
General. 

(m)  The Contractor is required to pay for and provide the type and amount of insurance checked  
below: 
 

 (i)  Commercial General Liability  
Minimal Limits: 

$2,000,000 General Aggregate Limit other than Products/Completed Operations; 
$2,000,000 Products/Completed Operations Aggregate Limit; 
$1,000,000 Personal & Advertising Injury Limit; and 
$1,000,000 Each Occurrence Limit. 

 

Deductible maximum: 
 $50,000 Each Occurrence 
 

Additional Requirements: 
The Contractor must list the State of Michigan, its departments, divisions, agencies, offices, 
commissions, officers, employees, and agents as additional insured’s on the Commercial General 
Liability certificate.  The Contractor also agrees to provide evidence that the insurance policy contains a 
waiver of subrogation by the insurance company. 
 

The Products/Completed Operations sublimit requirement may be satisfied by evidence of the manufacturer’s 
Commercial General Liability Insurance.  The manufacturer must list the State of Michigan, its departments, 
divisions, agencies, offices, commissions, officers, employees, and agents as additional insured’s on the 
Commercial General Liability certificate and must provide evidence that the policy contains a waiver of 
subrogation by the insurance company.  
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 (ii)  Umbrella or Excess Liability  
Minimal Limits: 

$10,000,000 General Aggregate 
 
Additional Requirements: 

Umbrella or Excess Liability limits must at least apply to the insurance required in (i), Commercial 
General Liability.  The Contractor must list the State of Michigan, its departments, divisions, agencies, 
offices, commissions, officers, employees, and agents as additional insured’s on the certificate.  The 
Contractor also agrees to provide evidence that insurance policies contain a waiver of subrogation by 
the insurance company. 

 
 (iii)  Motor Vehicle  

Minimal Limits: 
If a motor vehicle is used in relation to the Contractor's performance, the Contractor must have vehicle 
liability insurance on the motor vehicle for bodily injury and property damage as required by law. 
 
 (iv)  Workers' Compensation  

Minimal Limits: 
The Contractor must provide Workers' Compensation coverage according to applicable laws governing 
work activities in the state of the Contractor's domicile.  If the applicable coverage is provided by a self-
insurer, the Contractor must provide proof of an approved self-insured authority by the jurisdiction of 
domicile.   
 
For employees working outside of the state of the Contractor's domicile, the Contractor must provide 
certificates of insurance proving mandated coverage levels for the jurisdictions where the employees' 
activities occur. 
 

Additional Requirements: 
The Contractor must provide the applicable certificates of insurance and a list of states where the 
coverage is applicable.  Contractor must provide proof that the Workers' Compensation insurance 
policies contain a waiver of subrogation by the insurance company, except where such a provision is 
prohibited or limited by the laws of the jurisdiction in which the work is to be performed. 

 
 (v)  Employers Liability  

Minimal Limits: 
$100,000 Each Accident; 
$100,000 Each Employee by Disease 
$500,000 Aggregate Disease 

 
Additional Requirements: 
The Contractor must list the State of Michigan, its departments, divisions, agencies, offices, commissions, 
officers, employees, and agents as additional insured’s on the certificate. 
 

2.14.2 Subcontractor Insurance Coverage 
Except where the State has approved a subcontract with other insurance provisions, the Contractor must 
require any Subcontractor to purchase and maintain the insurance coverage required in Section 2.14.1, 
Liability Insurance.  Alternatively, the Contractor may include a Subcontractor under the Contractor's insurance 
on the coverage required in that Section.  The failure of a Subcontractor to comply with insurance requirements 
does not limit the Contractor's liability or responsibility. 
 

2.14.3 Certificates of Insurance 
Before the Contract is signed, and not less than 20 days before the insurance expiration date every year 
thereafter, the Contractor must provide evidence that the State of Michigan, its departments, divisions, 
agencies, offices, commissions, officers, employees, and agents are listed as additional insured’s as required.  
The Contractor must provide DTMB-Procurement and DEQ with all applicable certificates of insurance 
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verifying insurance coverage or providing, if approved, satisfactory evidence of self-insurance as required in 
Section 2.14.1, Liability Insurance.  Each certificate must be on the standard "Accord" form or equivalent and 
MUST IDENTIFY THE APPLICABLE CONTRACT OR PURCHASE ORDER NUMBER.   
 
2.15 Indemnification 
 

2.15.1 General Indemnification 
The Contractor must indemnify, defend, and hold the State harmless from liability, including all claims and 
losses, and all related costs and expenses (including reasonable attorneys' fees and costs of investigation, 
litigation, settlement, judgments, interest and penalties), accruing or resulting to any person, firm, or 
corporation that may be injured or damaged by the Contractor in the performance of this Contract and that are 
attributable to the negligence or tortious acts of the Contractor, any of its subcontractors, or by anyone else for 
whose acts any of them may be liable. 
 

2.15.2 Reserved 
 

2.15.3 Employee Indemnification 
In any claims against the State, its departments, agencies, commissions, officers, employees, and agents, by 
any employee of the Contractor or any of its subcontractors, the indemnification obligation will not be limited in 
any way by the amount or type of damages, compensation, or benefits payable by or for the Contractor or any 
of its subcontractors under worker's disability compensation acts, disability benefit acts, or other employee 
benefit acts.  This indemnification clause is intended to be comprehensive.  Any overlap in provisions, or the 
fact that greater specificity is provided as to some categories of risk, is not intended to limit the scope of 
indemnification under any other provisions. 
 

2.15.4 Patent/Copyright Infringement Indemnification 
(a)  The Contractor must indemnify and hold the State harmless from liability, including all claims and 

losses, and all related costs and expenses (including reasonable attorneys' fees and costs of investigation, 
litigation, settlement, judgments, interest, and penalties) resulting from any action threatened or brought 
against the State to the extent that the action is based on a claim that any piece of equipment, software, 
commodity, or service supplied by the Contractor or its subcontractors, or its operation, use, or reproduction, 
infringes any United States patent, copyright, trademark or trade secret of any person or entity.   

(b)  If, in the State's or the Contractor's opinion, any piece of equipment, software, commodity or 
service supplied by the Contractor or its subcontractors, or its operation, use, or reproduction, is likely to 
become the subject of an infringement claim, the Contractor must, at its expense: (i) procure for the State the 
right to continue using the equipment, software, commodity or service or, if this option is not reasonably 
available to the Contractor; (ii) replace or modify to the State's satisfaction the same with equipment, software, 
commodity or service of equivalent function and performance so that it becomes non-infringing, or, if this option 
is not reasonably available to Contractor; (iii) accept its return by the State with appropriate credits to the State 
against the Contractor's charges and reimburse the State for any losses or costs incurred as a consequence of 
the State ceasing its use and returning it. 

(c)  Notwithstanding the foregoing, the Contractor has no obligation to indemnify or defend the State 
for, or to pay any costs, damages or attorneys' fees related to, any infringement claim based upon:  (i) 
equipment, software, commodity or service developed based on written specifications of the State; (ii) use of 
the equipment, software, or commodity in a configuration other than implemented or approved by the 
Contractor, including any modification of the same by the State; or (iii) the combination, operation, or use of the 
equipment, software, or commodity with equipment, software, or commodities not supplied by the Contractor 
under this Contract. 
 

2.15.5 Continuing Obligation 
The Contractor's duty to indemnify under Section 2.15, Indemnification, continues in full force and effect, 
notwithstanding the expiration or early cancellation of the Contract, with respect to any claims based on facts 
or conditions that occurred before expiration or cancellation. 
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2.15.6 Indemnification Procedures 
These procedures apply to all indemnity obligations: 

(a)  After the State receives notice of an action or proceeding involving a claim for which it will seek 
indemnification, the State must promptly notify the Contractor of the claim and take, or assist the Contractor in 
taking, any reasonable action to avoid a default judgment against the Contractor.  Failure to notify the 
Contractor does not relieve the Contractor of its indemnification obligations except to the extent that the 
Contractor can prove damages attributable to the notification failure.  Within 10 days following receipt of notice 
from the State relating to any claim, the Contractor must notify the State whether the Contractor agrees to 
assume control of the defense and settlement of that claim (a "Notice of Election").  After notifying the 
Contractor of a claim and before the State receives the Contractor's Notice of Election, the State is entitled to 
defend against the claim, at the Contractor's expense, and the Contractor will be responsible for any 
reasonable costs, including attorney fees, incurred by the State in defending against the claim during that 
period. 

(b)  If the Contractor delivers a Notice of Election relating to any claim:  (i) the State is entitled to 
participate in the defense of the claim and to employ counsel at its own expense to assist in handling the claim 
and to monitor and advise the State about the status and progress of the defense; (ii) the Contractor must, at 
the request of the State, demonstrate the Contractor's financial ability to carry out its defense and indemnity 
obligations under this Contract; (iii) the Contractor must periodically advise the State about the status and 
progress of the defense and must obtain prior approval of the State before entering into any settlement of the 
claim or ceasing to defend against the claim; and (iv) to the extent that any principles of Michigan 
governmental or public law may be involved or challenged, the State has the right, at its own expense, to 
control the defense of that portion of the claim.  The State may retain control of the defense and settlement of a 
claim by notifying the Contractor within 10 days after the State's receipt of the Contractor's information 
requested by the State under clause (ii) of this paragraph, if the State determines that the Contractor has failed 
to demonstrate to the reasonable satisfaction of the State the Contractor's financial ability to carry out its 
defense and indemnity obligations under this Section.  Any litigation activity on behalf of the State, or any of its 
subdivisions under this Section, must be coordinated with the Department of Attorney General.  In the event 
the insurer's attorney represents the State under this Section, the insurer's attorney may be required to be 
designated as a Special Assistant Attorney General by the Attorney General of the State of Michigan.   

(c)  If the Contractor does not deliver a Notice of Election relating to any claim of which it is notified, the 
State may defend the claim in a manner it deems appropriate, at the cost and expense of the Contractor.  If it 
is determined that the claim was one against which the Contractor was required to indemnify the State, upon 
request of the State, the Contractor must promptly reimburse the State for all reasonable costs and expenses.   
 

2.15.7 Limitation of Liability 
Neither the Contractor nor the State is liable to each other, regardless of the form of action, for consequential, 
incidental, indirect, or special damages. This limitation of liability does not apply to claims for infringement of 
United States patent, copyright, trademark or trade secrets; to claims for personal injury or damage to property 
caused by the gross negligence or willful misconduct of the Contractor; to claims covered by other specific 
provisions of this Contract calling for liquidated damages; or to court costs or attorneys' fees awarded by a 
court in addition to damages after litigation based on this Contract. 
 
2.16 Termination by the State 
 

2.16.1 Notice and Right to Cure 
If the Contractor breaches the Contract, and the State, in its sole discretion, determines that the breach is 
curable, the State will provide the Contractor notice of the breach and a period of at least 30 days to cure the 
breach.  The State does not need to provide notice or an opportunity to cure for successive or repeated 
breaches or if the State determines, in its sole discretion, that a breach poses a serious and imminent threat to 
the health or safety of any person or the imminent loss, damage, or destruction of any real or tangible personal 
property. 
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2.16.2 Termination for Cause 
(a)  The State may fully or partially terminate this Contract for cause by notifying the Contractor if the 

Contractor:  (i) breaches any of its material duties or obligations (including a Chronic Failure to meet any SLA); 
or (ii) fails to cure a breach within the time period specified in a notice of breach provided by the State. 

(b)  The Contractor must pay all reasonable costs incurred by the State in terminating this Contract for 
cause, including administrative costs, attorneys' fees and court costs, and any additional costs the State incurs 
to procure the Deliverable(s) from other sources.  Re-procurement costs are not consequential, indirect, or 
incidental damages, and cannot be excluded by any other terms otherwise included in this Contract, provided 
the costs are not in excess of 50% more than the prices for the Deliverable(s). 

(c)  If the State partially terminates this Contract for cause, any charges payable to the Contractor will 
be equitably adjusted to reflect those Deliverable(s) that are terminated.  The State must pay for all 
Deliverable(s) for which Final Acceptance has been granted before the termination date.  Any services or 
related provisions of this Contract that are terminated for cause must cease on the effective date of the 
termination. 

(d)  If the State terminates this Contract for cause and it is determined, for any reason, that the 
Contractor was not in breach of the Contract, the termination will be deemed to have been a termination under 
Section 2.16.3, Termination for Convenience, effective as of the same date, and the rights and obligations of 
the parties will be limited to those provided in that Section. 
 

2.16.3 Termination for Convenience 
The State may fully or partially terminate this Contract for its convenience if the State determines that a 
termination is in the State's best interest.  Reasons for the termination are within the sole discretion of the 
State and may include: (a) the State no longer needs the Deliverable(s) specified in this Contract; (b) a 
relocation of office, program changes, or changes in laws, rules, or regulations make the Deliverable(s) no 
longer practical or feasible for the State; (c) unacceptable prices for Contract changes; or (d) falsification or 
misrepresentation, by inclusion or non-inclusion, of information material to a response to any Contract issued 
by the State.  The State may terminate this Contract for its convenience by giving Contractor notice at least 30 
days before the date of termination.  If the State chooses to terminate this Contract in part, any charges 
payable to the Contractor must be equitably adjusted to reflect those Deliverable(s) that are terminated. 
 

2.16.4 Termination for Non-Appropriation 
(a)  If this Contract extends for more than one fiscal year, continuation of this Contract is subject to the 

appropriation or availability of funds.  If sufficient funds to enable the State to continue payment are not 
appropriated or otherwise made available, the State must fully or partially terminate this Contract at the end of 
the last period for which funds have been appropriated or otherwise made available   The State must give the 
Contractor notice at least 30 days before the date of termination, unless the State receives notice of the non-
appropriation or unavailability less than 30 days before the end of the last period for which funds have been 
appropriated or otherwise made available. 

(b)  If funding for this Contract is reduced by law, or funds to pay the Contractor for the Deliverable(s) 
are not appropriated or are otherwise unavailable, the State may, upon 30 days’ notice to the Contractor, 
change the Deliverable(s) in the manner and for the periods of time the State may elect.  The charges payable 
under this Contract will be equitably adjusted to reflect any Deliverable(s) not provided because of the 
reduction. 

(c)  If the State fully or partially terminates this Contract for non-appropriation, the State must pay the 
Contractor for all work-in-progress performed through the effective date of the termination to the extent funds 
are available.   
 

2.16.5 Termination for Criminal Conviction 
The State may terminate this Contract immediately and without further liability or penalty if the Contractor, an 
officer of the Contractor, or an owner of a 25% or greater share of the Contractor is convicted of a criminal 
offense related to a State, public, or private Contract or subcontract. 
 

2.16.6 Termination for Approvals Rescinded 
The State may terminate this Contract if any final administrative or judicial decision or adjudication disapproves 
a previously approved request for purchase of personal services under Constitution 1963, Article 11, § 5, and 
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Civil Service Rule 7-1.  In that case, the State will pay the Contractor for all work-in-progress performed 
through the effective date of the termination.  The Contract may be fully or partially terminated and will be 
effective as of the date stated in the notice.   
 

2.16.7 Rights and Obligations upon Termination 
(a) If the State terminates this Contract for any reason, the Contractor must: 

(i)  stop all work as specified in the notice of termination; 
(ii)  take any action that may be necessary, or that the State may direct, to preserve and protect 
Deliverable(s) or other State property in the Contractor's possession;  
(iii)  return all materials and property provided directly or indirectly to the Contractor by any 
entity, agent, or employee of the State;  
(iv)  transfer title in and deliver to the State, unless otherwise directed, all Deliverable(s) 
intended to be transferred to the State at the termination of the Contract (which will be provided 
to the State on an "As-Is" basis except to the extent the State compensated the Contractor for 
warranty services related to the materials); 
(v)  to the maximum practical extent, take any action to mitigate and limit potential damages, 
including terminating or limiting subcontracts and outstanding orders for materials and supplies; 
and 
(vi) take all appropriate action to secure and maintain State information confidentially in 
accordance with Section 2.11, Confidentiality. 

(b)  If the State terminates this Contract under Section 2.16.3, Termination for Convenience, the State 
must pay the Contractor all charges due for Deliverable(s) provided before the date of termination and, if 
applicable, as a separate item of payment, for work-in-progress, based on a percentage of completion 
determined by the State.  All completed or partially completed Deliverable(s) prepared by the Contractor, at the 
option of the State, become the State's property, and the Contractor is entitled to receive equitable 
compensation for those Deliverable(s).  Regardless of the basis for the termination, the State is not obligated 
to pay or otherwise compensate the Contractor for any lost expected future profits, costs, or expenses incurred 
with respect to Deliverable(s) not actually completed. 

(c)  If the State terminates this Contract for any reason, the State may assume, at its option, any 
subcontracts and agreements for Deliverable(s), and may pursue completion of the Deliverable(s) by 
replacement contract or as the State deems expedient. 
 

2.16.8 Reservation of Rights 
In the event of any full or partial termination of this Contract, each party reserves all rights or remedies 
otherwise available to the party. 
 

2.16.9 Contractor Transition Responsibilities 
If this Contract terminates under Section 2.16, Termination by the State, the Contractor must make reasonable 
efforts to transition the performance of the work, including all applicable equipment, services, software, and 
leases, to the State or a third party designated by the State within a reasonable period of time that does not 
exceed 30 days from the date of termination.  The Contractor must provide any required reports and 
documentation. 
 

2.16.10 Transition Payments 
If the transition responsibilities outlined in Section 2.16.9, Contractor Transition Responsibilities, arise based 
on a termination of this Contract, reimbursement will be governed by the provisions of Section 2.16, 
Termination by the State.  If the transition results from expiration, the Contractor will be reimbursed for all 
reasonable transition costs (i.e., costs incurred after the expiration within the time period in Section 2.16.9 that 
result from transition operations) at the Contract rates.  The Contractor must prepare an accurate accounting 
from which the State and the Contractor may reconcile all outstanding accounts. 
 
2.17 Termination by the Contractor  
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2.17.1 Termination 
If the State breaches the Contract and the Contractor, in its sole discretion, determines that the breach is 
curable, and then the Contractor will provide the State with notice of the breach and a time period (not less 
than 30 days) to cure the breach.   
 
The Contractor may terminate this Contract if the State:  (a) materially breaches its obligation to pay the 
Contractor undisputed amounts due; (b) breaches its other obligations to an extent that makes it impossible or 
commercially impractical for the Contractor to complete the Deliverable(s); or (c) does not cure the breach 
within the time period specified in a notice of breach.  The Contractor must discharge its obligations under 
Section 2.20, Dispute Resolution, before it terminates the Contract.  
 
2.18 Stop Work 
 

2.18.1 Stop Work Order 
The State may, by issuing a Stop Work Order, require that the Contractor fully or partially stop work for a 
period of up to 90 calendar days, and for any further period to which the parties agree.  Upon receipt of the 
Stop Work Order, the Contractor must immediately take all reasonable steps to minimize incurring costs.  
Within the period of the Stop Work Order, the State must either:  (a) terminate the Stop Work Order; or (b) 
terminate the work covered by the Stop Work Order as provided in Section 2.16, Termination by the State. 
 

2.18.2 Termination of Stop Work Order 
The Contractor must resume work if the State terminates a Stop Work Order or if it expires.  The parties will 
agree upon an equitable adjustment in the delivery schedule, the Contract price, or both, and the Contract 
must be modified, if: (a) the Stop Work Order results in an increase in the time required for, or the Contractor's 
costs properly allocated to, the performance of the Contract; and (b) the Contractor asserts its right to an 
equitable adjustment within 20 days after the end of the Stop Work Order by submission of a request for 
adjustment to the State; provided that, the State may receive and act upon the Contractor's request submitted 
at any time before final payment.  Any adjustment will conform to the requirements of Section 2.3.4, Contract 
Changes. 
 

2.18.3 Allowance of the Contractor's Costs 
If the State fully or partially terminates the work covered by the Stop Work Order, for reasons other than 
material breach, the termination is a termination for convenience under Section 2.16, Termination by the State, 
and the State will pay reasonable costs resulting from the Stop Work Order in arriving at the termination 
settlement.  The State is not liable to the Contractor for lost profits because of a Stop Work Order issued under 
Section 2.18, Stop Work. 
 
2.19 Reserved 
 
2.20 Dispute Resolution 
 

2.20.1 General 
(a)  The Contractor must submit any claim related to this Contract to the State under Section 2.3.6, 

Notices, together with all supporting documentation for the claim. 
(b)  The representatives of the Contractor and the State must meet as often as the parties reasonably 

deem necessary to gather and furnish to each other all information related to the claim.  
(c)  During the course of negotiations, each party will honor all reasonable requests made by the other 

for non-privileged information reasonably related to the claim.  
2.20.2 Informal Dispute Resolution 
(a)  If, after a reasonable time following submission of a claim under Section 2.20.1, General, and the 

parties are unable to resolve the claim, the parties must meet with the Director of DTMB-Procurement, or his or 
her designee, for the purpose of attempting to resolve the dispute without the need for formal legal 
proceedings. 

(b)  Within 60 calendar days of the meeting with the Director of DTMB-Procurement, or such other time 
as agreed to by the parties, the Director of DTMB-Procurement will issue a written recommendation regarding 
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settlement of the claim.  The Contractor must notify DTMB-Procurement within 21 days after the 
recommendation is issued whether the Contractor accepts or rejects the recommendation.  Acceptance by the 
Contractor constitutes the final resolution of the claim addressed in the recommendation, and the Contractor 
may not assert that claim in any future litigation or other proceeding between the parties. 

(c)  The recommendation of the Director of DTMB-Procurement is not admissible in any future litigation 
or other proceeding between the parties.  The conduct and statements made during the course of negotiations 
or dispute resolution under Section 2.20, Dispute Resolution, are subject to Michigan Rule of Evidence 408 
and are not admissible in any future litigation or other proceeding between the parties. 

(d)  This section will not be construed to prohibit either party from instituting formal proceedings to avoid 
the expiration of any applicable limitations period, to preserve a superior position with respect to other 
creditors, or under Section 2.20.3, Injunctive Relief. 

(e)  DTMB-Procurement will not mediate disputes between the Contractor and any other entity, except 
State agencies, concerning responsibility for performance of work. 
 

2.20.3 Injunctive Relief 
A claim between the State and the Contractor is not subject to the provisions of Section 2.20.2, Informal 
Dispute Resolution, where a party makes a good faith determination that a breach of the Contract by the other 
party will result in damages so immediate, so large or severe, and so incapable of adequate redress that a 
temporary restraining order or other injunctive relief is the only adequate remedy. 
 

2.20.4 Continued Performance 
Each party will continue performing its obligations under the Contract while a claim is being resolved, except to 
the extent the claim precludes performance and without limiting either party's right to terminate the Contract as 
provided in Section 2.16, Termination by the State or Section 2.17, Termination by the Contractor.  A claim 
involving payment does not preclude performance. 
 
2.21 Disclosure Responsibilities 
 

2.21.1 Disclosure of Litigation 
(a)  Within 30 days after receiving notice of any litigation, investigation, arbitration, or other proceeding 

(collectively, "Proceeding") that arises during the term of this Contract, the Contractor must disclose the 
following to the Contract Administrator: 

(i)  A criminal Proceeding involving the Contractor (or any Subcontractor) or any of its officers or 
directors; 
(ii)  A parole or probation Proceeding; 
(iii)  A Proceeding involving the Contractor (or any Subcontractor) or any of its officers or 
directors under the Sarbanes-Oxley Act; and 
(iv)  A civil Proceeding to which the Contractor (or, if the Contractor is aware, any 
Subcontractor) is a party, and which involves (A) a claim that might reasonably be expected to 
adversely affect the viability or financial stability of the Contractor or any Subcontractor; or (B) a 
claim or written allegation of fraud against the Contractor (or, if the Contractor is aware, any 
Subcontractor) by a governmental or public entity arising out of the Contractor's business 
dealings with governmental or public entities. 

(b)  Information provided to the State from the Contractor's publicly filed documents will satisfy the 
requirements of this Section. 

(c)  If any Proceeding that is disclosed to the State or of which the State otherwise becomes aware, 
during the term of this Contract, would cause a reasonable party to be concerned about:  (i) the ability of the 
Contractor (or a Subcontractor) to continue to perform this Contract; or (ii) whether the Contractor (or a 
Subcontractor) is engaged in conduct that is similar in nature to the conduct alleged in the Proceeding and 
would constitute a breach of this Contract or a violation of federal or state law, regulations, or public policy, 
then the Contractor must provide the State all requested reasonable assurances that the Contractor and its 
Subcontractors will be able to continue to perform this Contract. 

 
2.21.2 Other Disclosures 

The Contractor must notify DTMB-Procurement within 30 days of:  
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(a)  becoming aware that a change in the Contractor's ownership or officers has occurred or is certain 
to occur; or 

(b)  any changes to company affiliations. 
 
2.21.3 Call Center Disclosure   

The Contractor and all Subcontractors involved in the performance of this Contract providing call or contact 
center services to the State must disclose the location of its call or contact center services to inbound callers.  
Failure to disclose this information is a material breach of this Contract. 
 
2.22 Extended Purchasing Program 
 

2.22.1 Extended Purchasing Program 
The Agreement will be extended to MiDEAL members.  MiDEAL members include local units of government, 
school districts, universities, community colleges, and nonprofit hospitals.  A current list of MiDEAL members is 
available at www.michigan.gov/mideal.  Upon mutual written agreement between the State of Michigan and the 
Contractor, this Agreement may be extended to (a) State of Michigan employees, or (b) other states (including 
governmental subdivisions and authorized entities).   
 
If extended, the Contractor must supply all goods and services at the established Agreement prices and terms. 
The State reserves the right to negotiate additional discounts based on any increased volume generated by 
such extensions.   
 
The Contractor must submit invoices to, and receive payment from, extended purchasing program members 
on a direct and individual basis.” 
 
2.23 Laws 
 

2.23.1 Governing Law 
This Contract is governed by, and construed according to, the substantive laws of the State of Michigan 
without regard to any Michigan choice of law rules that would apply the substantive law of another jurisdiction 
to the extent not inconsistent with or preempted by federal law. 
 

2.23.2 Compliance with Laws 
The Contractor must comply with all applicable federal, state, and local laws and ordinances in providing the 
Deliverable(s). 
 

2.23.3 Jurisdiction 
Any dispute arising from the Contract must be resolved in the State of Michigan.  With respect to any claim 
between the parties, the Contractor consents to venue in Ingham County, Michigan, and irrevocably waives 
any objections to this venue that it may have, such as lack of personal jurisdiction or forum non conveniens.  
The Contractor must appoint agents in the State of Michigan to receive service of process. 
 

2.23.4 Nondiscrimination 
In the performance of the Contract, the Contractor agrees not to discriminate against any employee or 
applicant for employment, with respect to his or her hire, tenure, terms, conditions or privileges of employment, 
or any matter directly or indirectly related to employment, because of race, color, religion, national origin, 
ancestry, age, sex, height, weight, marital status, or physical or mental disability.  The Contractor further 
agrees that every subcontract entered into for the performance of this Contract will contain a provision 
requiring non-discrimination in employment, as specified here, binding upon each Subcontractor.  This 
covenant is required under the Elliott-Larsen Civil Rights Act, 1976 PA 453, MCL 37.2101, et seq., and the 
Persons with Disabilities Civil Rights Act, 1976 PA 220, MCL 37.1101, et seq., and any breach of this provision 
may be regarded as a material breach of the Contract. 
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2.23.5 Unfair Labor Practices 

Under 1980 PA 278, MCL 423.321, et seq., the State must not award a Contract or subcontract to an employer 
whose name appears in the current register of employers failing to correct an unfair labor practice compiled 
under MCL 423.322.  This information is compiled by the United States National Labor Relations Board.  A 
Contractor of the State, in relation to the Contract, must not enter into a contract with a Subcontractor, 
manufacturer, or supplier whose name appears in this register.  Under MCL 423.324, the State may void any 
Contract if, after award of the Contract, the name of the Contractor as an employer or the name of the 
Subcontractor, manufacturer or supplier of the Contractor appears in the register. 
 

2.23.6 Environmental Provision 
For the purposes of this section, "Hazardous Materials" include asbestos, ACBMs, PCBs, petroleum products, 
construction materials including paint thinners, solvents, gasoline, oil, and any other material the manufacture, 
use, treatment, storage, transportation or disposal of which is regulated by the federal, state, or local laws 
governing the protection of the public health, natural resources, or the environment: 

(a)  The Contractor must use, handle, store, dispose of, process, transport, and transfer any Hazardous 
Material according to all federal, State, and local laws.  The State must immediately advise the Contractor of 
the presence of any known Hazardous Material at the work site.  If the Contractor encounters material 
reasonably believed to be Hazardous Material that may present a substantial danger, the Contractor must:  (i) 
immediately stop all affected work; (ii) notify the State in accordance with Section 2.3.6, Notices; (iii) notify any 
entities required by law; and (iv) take appropriate health and safety precautions. 

(b)  The State may issue a Stop Work Order if the material is a Hazardous Material that may present a 
substantial danger and the Hazardous Material was not brought to the site by the Contractor, or does not 
wholly or partially result from any violation by the Contractor of any laws covering the use, handling, storage, 
disposal of, processing, transport and transfer of Hazardous Materials.  The State may remove the Hazardous 
Material, render it harmless, or terminate the affected work for the State's convenience. 

(c)  If the Hazardous Material was brought to the site by the Contractor, or wholly or partially results 
from any violation by the Contractor of any laws covering the use, handling, storage, disposal of, processing, 
transport and transfer of Hazardous Material, or from any other act or omission within the control of the 
Contractor, the Contractor must bear its proportionate share of the delay and costs involved in cleaning up the 
site and removing and rendering harmless the Hazardous Material according to applicable laws. 
 

2.23.7 Freedom of Information 
This Contract and all information submitted to the State by the Contractor is subject to the Michigan Freedom 
of Information Act (FOIA), 1976 PA 442, MCL 15.231, et seq. 
 

2.23.8 Reserved 
 

2.23.9  Reserved 
 

2.23.10 Abusive Labor Practices 
The Contractor may not furnish any Deliverable(s) that were produced fully or partially by forced labor, convict 
labor, forced or indentured child labor, or indentured servitude. 
 
“Forced or indentured child labor” means all work or service (1) exacted from any person under the age of 18 
under the menace of any penalty for its nonperformance and for which the worker does not offer himself 
voluntarily; or (2) performed by any person under the age of 18 under a contract the enforcement of which can 
be accomplished by process or penalties. 
 
2.24 General Provisions 
 

2.24.1 Bankruptcy and Insolvency 
The State may, without prejudice to any other right or remedy, fully or partially terminate this Contract and, at 
its option, take possession of the work-in-progress and finish the work-in-progress by whatever method the 
State deems appropriate if: 
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(a)  the Contractor files for bankruptcy protection;  
(b)  an involuntary petition is filed against the Contractor and not dismissed within 30 days; 
(c)  the Contractor becomes insolvent or a receiver is appointed due to the Contractor's insolvency;  
(d)  the Contractor makes a general assignment for the benefit of creditors; or 
(e)  the Contractor or its affiliates are unable to provide reasonable assurances that the Contractor or its 

affiliates can provide the Deliverable(s) under this Contract.  
 
Contractor will place appropriate notices or labels on the work-in-progress to indicate ownership by the State.  
To the extent reasonably possible, work-in-progress must be stored separately from other stock and marked 
conspicuously with labels indicating State ownership. 
 

2.24.2 Media Releases  
News releases (including promotional literature and commercial advertisements) pertaining to the RFP and this 
Contract or the project to which it relates will not be made without prior approval by the State, and only in 
accordance with the instructions from the State.  
 

2.24.3 Contract Distribution 
DTMB-Procurement retains the sole right of Contract distribution to all State agencies and local units of 
government unless other arrangements are authorized by DTMB-Procurement. 
 

2.24.4 Permits 
Contractor must obtain and pay any associated costs for all required governmental permits, licenses, and 
approvals for the delivery, installation, and performance of the Contract.  
 

2.24.5 Website Incorporation 
The State is not bound by any content on the Contractor's website unless incorporated directly into this 
Contract. 

2.24.6 Reserved 
 

2.24.7 Antitrust Assignment 
The Contractor assigns to the State any claim for overcharges resulting from state or federal antitrust violations 
to the extent that those violations concern materials or services supplied by third parties toward fulfillment of 
the Contract. 
 

2.24.8 Disaster Recovery 
Contractor and the State recognize that the State provides essential services in times of natural or man-made 
disasters.  Therefore, except as mandated by federal disaster response requirements, Contractor personnel 
dedicated to providing Deliverable(s) under this Contract will provide the State with priority. 
 

2.24.9 Legal Effect 
The State is not liable for costs incurred by the Contractor or for payment(s) under this Contract until the 
Contractor is authorized to perform under Section 1.2.4, Ordering. 
 

2.24.10 Entire Agreement 
This Contract constitutes the entire agreement between the parties and supersedes all prior agreements, 
whether written or oral, with respect to the subject matter.  All attachments referenced in this Contract are 
incorporated in their entirety and form part of this Contract. 
 

2.24.11 Order of Precedence 
Any inconsistency in the terms associated with this Contract will be resolved by giving precedence to the terms 
in the following descending order: 

(a)  Mandatory sections (2.1.1, Contract Term, 2.24.9, Legal Effect, 2.2.2, Payment Deadlines, 2.14, 
Insurance, 2.15, Indemnification, 2.16, Termination, 2.23, Governing Law, 2.15.7, Limitation of Liability); 

(b)  The most recent Statement of Work related to this Contract; 
(c)  All sections from Article 2 - Terms and Conditions, not listed in subsection (a); 
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(d)  Any attachment or exhibit to the Contract documents; 
(e)  Any Purchase Order, Direct Voucher, or Procurement Card Order issued under the Contract; and 
(f)  Contractor Responses contained in any of the RFP documents. 

 
2.24.12 Headings 

The captions and section headings used in this Contract are for convenience only and may not be used to 
interpret the scope and intent of this Contract. 
 

2.24.13 Form, Function and Utility 
If this Contract is for statewide use, but the Deliverable(s) does not the meet the form, function, and utility 
required by a State agency, that agency may, subject to State purchasing policies, procure the Deliverable(s) 
from another source. 
 

2.24.14 Reformation and Severability 
Each provision of the Contract is severable from all other provisions of the Contract.  If any provision of this 
Contract is held unenforceable, then the Contract will be modified to reflect the parties' original intent.  All 
remaining provisions of the Contract remain in full force and effect. 
 

2.24.15 Approval 
Unless otherwise provided in this Contract, approval(s) must be in writing and must not be unreasonably 
withheld or delayed. 
 

2.24.16 No Waiver of Default 
Failure by a party to insist upon strict adherence to any term of the Contract does not waive that party's right to 
later insist upon strict adherence to that term, or any other term, of the Contract. 
 

2.24.17 Survival 
The provisions of this Contract that impose continuing obligations, including warranties, indemnification, and 
confidentiality, will survive the expiration or termination of this Contract. 
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Attachment A, Price Sheet 

 
 
 DESCRIPTION COMMODITY 

CODE 
UNIT UNIT COST 

1. Bottled Water – 
one (1) gallon 
containers, 6 
gallons per case, 
non-returnable 

1 gallon 
Distilled-
604536 
1 gallon 
Spring-
604539 

1-Gallon $ .89 per 
unit (6 - 1 
gallon 
bottles per 
case) 

2. Bottled Water – 2.5 
gallon container, 
non-returnable 

2.5 gallon 
Distilled-
600355 
2.5 gallon 
Spring-
600355 

2.5-
Gallon 

$2.95 per 
unit 
(2 - 2.5 
gallon 
bottles per 
case) 

3. *Bottled Water – 
Five (5) gallon 
container, 
returnable 

Distilled-
600400 
Spring- 
600403 

5-Gallon 
 
 

$3.95 per 
bottle 

4. *Paper Products – 
cups, disposable 
paper, 4-6 ounces 

4.5oz cone 
cup case - 
603068 
Quantity in a 
case:1000 

Case $12.00 per 
case 

 
Additional Charges: 
       Price 
*Deposit for Five Gallon Container:   $7.00 
 
**Monthly Rental Charges for Dispensers 
Per each Five Gallon Container 
 Room Temperature     $5.00 
 
 Cold Dispenser     $6.00 
 
 Hot and Cold Dispenser    $8.00 
 
 
*Provided on a case-by-case basis at discretion of CCI. 
 
**DEQ customers are responsible for paying these charges. 
 

 
 

 


